Governance for Equitable Development; results and achievements 
Background to the project.

The Governance for Equitable Development (GED) project is about supporting the process of governance in China towards more transparency and accountability while strengthening the emerging institutions of the NPC, the judiciary and civil society. The project aims to contribute to the government's efforts by promoting civil society development and the rule of law through institutional reform, democratic lawmaking, participation, communications and piloting. China International Center for Economic and Technical Exchanges (CICETE), Ministry of Commence is the government coordination authority / implementing partner for GED project.
The project period is from July 2007 to June 2011 (48 months) and has been extended to June 2012 

The donors are the European Commission and United Nations Development Program and the Implementing Agencies are the National People Congress (NPC), Supreme People’s Court (SPC), Ministry of Civil Affairs (MOCA)
The focus of the three components is;

Component A: Access to justice promotes policy development and enhances the capacities of the Supreme People’s Court and local courts to deliver fair and transparent justice, and increase the transparency in court decision making. The objectives of the component will be achieved through the following major activities: national and international workshops, training of trainers, pilot, local empirical research and overseas study tours.
Component B: Law and policy making aims at improving the law and policy-making system. Three major outputs are expected to be achieved: first, the participatory process for law-making is institutionalized; second, capacities of the legislature for law-making and public engagement are enhanced; third, law harmonization is broadened. 
Component C: Civil society involvement is designed to improve the policy and legal environment of CSOs and enhancing perceptions of CSOs’ role in development this component will build government capacities to involve CSOs in policy-making and public service delivery; improve co-ordination and communication between CSOs, and between CSOs and the government, and develop the institutional and professional capacities of CSOs. 
Objectives of the assignment
The objective of this assignment is to research and write a paper assessing the extent to which the GED project has achieved its overall objectives and the objectively verifiable indicators as set out in the agreed project log frame (Attached in annex 1).
The assignment also includes giving a presentation of the paper and participating in the panel discussion in the closing event of the GED project, scheduled on 17 May 2012.
Scope of the assignment
· The assignment will include measuring the extent to which Objectively Verfifiable Indicators's have been met using available data official statistics and information obtained from the IAs, the GED project and other sources.
· The contribution of the GED project (‘additionality’) to the attainment of the OVIs.

· Where OVIs have not been achieved what the constraints were. 
Output required
· Assessment on the extent to which the objectives of the project and higher level OVIs have been achieved.

· Assessment of the extent to which 28 ‘operational’ OVIs have been achieved by component (3) and result areas (11).

· Where available verifiable evidence of the achievements. 
· A report to include visual presentation of information and case studies which can illustrate achievements.  

· The presentation of the paper at an event.
Location

It is anticipated that the assignment will be based in Beijing and focus on accessing information from GED project documents, research reports, government’s reports and other documentation together with interviews with key people in relevant organizations and academic institutions in Beijing. 
Reporting format

It is important to have a unified reporting style. The paper will be in English delivered using Arial 11 typeface with 1.5 spacing. The structure of the report will be agreed during the assignment and before commencement of writing.

Proposals

Proposal to be submitted by 12 noon on 01/12/2011 will contain the following information;

· Show an understanding of the client requirements.

· A methodology of how the experts and team will meet the requirements of the assignment.

· The benefits of using that methodology.

· Indications of where and what information will be accessed. 

· Suggestions on how the information can be presented. 

· Details of expert team with bios, CVs, including qualifications, experience, assignments and publications listed.

· Assignment management and client reporting.

· Expert days, fees and costs. 

· Timescale.

Supervision

A draft report will be reviewed by the UNDP, CICETE and the GED PMO and revision, if necessary, completed by the author.

Indicative Timescale
The time scale is tight and it is critical that authors keep to the schedule;
· First draft



2/3/2012.

· Comments from GED;

16/03/2012.

· Final draft



30/03/2012.
· Participate in the closing event 
17th May 2012.
Duration of assignment.

The assignment will commence on 6/01/2012 and end 18/5/2012.

Consultant days

The contracted experts have 20 person days to complete the assignment.

Indicative budget
As a guide only the maximum budget for the assignment including fees and expenses will be USD14000. The final budget will depend on the level of experts contracted and the proposed work plan agreed.

Management

During the completion of the papers the authors will liaise with Gu Qing in UNDP and Tim Wilkinson in the GED PMO.
Submission of proposals;

Proposals in printed  and electronic format (USB) to be submitted to;

Yang Chen

Governance for Equitable Development,

Room 1502,

Entrance C Yong He Plaza,

28 An Ding Men Dong Da Jie

Beijing 100007
GED PMO

November 2011
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